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Quantity
# ltem Section T Urion Unit |Rates/Remarks 1
. TOTAL
Caledonia Coal Co.
L
1| Special Clearing 201 0.5 0.5 1 L.S. -F———/ d
2 | Special Excavation 214 310 310 620 C.Y. = Q
3| Riprap Fill C—3 216 57 51 102 Ton /.
4[cA=1Fl 216 65 65 130 Ton =\
5| CA—6 Fill 216 338 338 676 Ton CO
6| Filter Fabric 216 169 169 338 S.Y.
7| Seeding 250 0.8 0.5 1.3 Acre
8| Nitrogen Fertilizer Nutrient 250 192 120 312 Pound | 120 Ib./acre ===
9 | Phosphorous Fertilizer Nutrient 250 240 150 390 Pound | 150 Ib./acre “ ”
10| Potassium Fertilizer Nutrient 250 400 250 650 Pound | 250 Ib./acre (g
11| Agricultural Ground Limestone 250 1.6 1.0 2.6 Ton | 2 tons/acre
12 | Mulch, Method 2, Procedure 2 IDOT 251 0.8 0.5 1.3 Acre
13| Removal of Existing Structures 501 0.5 0.5 1 L.S.
14 | Mine Opening Marker 666 1 1 2 Each
15| Mobilization (Max. 6% of Bid) 671 0.5 0.5 1 L.S. / o
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SEEDING 4 o /\/
1.3 Acres 1.3 Acres =
(acres) sl B ] -
AGRICULTURAL 2.6 Tors
GROUND LIMESTONE 2 Tons,/Acre 2.6 Tons -
(tons) s} Ilinois River
NITROGEN 312 Ibs. ((_E
FERTILl(ZpEEn:;))TRlENT 120 Lbs./Acre 312 Lbs. & 4
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(pounds) 250 Lbs /Ac = Mormon St dﬁdzjr; //@
MULCH, METHOD 2 [DJ \Jﬂ C h”/‘/y
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CONSTRUCTION NOTES I

BURIAL/REMOVAL OF MATERIAL—Concrete and masonry debris designated for burial by the engineer shall be buried ot least three

feet below proposed final grade.
landfill in accordance with Sections 201 and 501 of the Special Provisions.

Onsite organic debris and trash shall be disposed of in an engineer approved offsite

TREE REMOVAL—-Trees removed shall be disposed of onsite per Section 201 of the Special Provisions. Clearing of trees may only

oceur from October 1 to March 31.

EROSION CONTROL~The contractor shall schedule his operations and take such precautions that may be necessary to prevent or

minimize erosion.

any eroded areas and cleaning up areas or drainage structures that have become silted in or damaged.

Failure to comply with this requirement shall cause the contractor to be fully responsible for repairing

AGRICULTURAL GROUND LIMESTONE—Immediately prior to seed bed preparation, fertilizer nutrients and agricultural ground

limestone shall be uniformly spread at the rates specified in the plans.

MULCHING—~Within 24 hours from the time seeding has been performed, the seeded area shall be given a covering of muich ot

the raotes specified in the plans.
procedure 2 of Article 251.03 of the Standard Specifications.
shall be placed the same day that the creas are seeded.

The mulch is to be anchored into the soil in accordance with the requirements for method 2,
If Excelsior or Special Excelsior Blanket is to be used, the blanket
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GENERAL NOTES

Unless otherwise noted on the plans, cll disturbed areas within the construction limits will be amended with agricultural
ground limestone, fertilizer nutrients, seeded and mulched at the required rates specified in the plans.

The contractor is responsible for visiting the site and familiarizing himself with the existing conditions and the proposed
reclamation work prior to submitting a bid.

The contractor shall provide and pay for all field engineering services to execute the project as specified in the Field
Engineering section of the Special Provisions.

The contractor is responsible for locating and protecting all existing utility lines pertaining to the work.
Unless noted on the plans, all onsite access roads may be used for construction and must be maintained during construction
and restored to original or better condition at the completion of work by the contractor. Access roads to the site as

designated in the plans are to be maintained to the satisfaction of the engineer.

The construction limits will be staked by the contractor prior to construction. The contractor is responsible for the repair
and or restitution at his own expense for all damages done to any area outside the construction limits.

Application rates specified in the plans are shown in the Summary of Quantities—Rates/Remarks column.
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